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ESPCP GENERAL NOTES

The escape of sediment from the site shall be prevented by the installation of erosion and
sediment control measures and practices prior to land-disturbing activities.

Erosion and sedimentation control measures will be maintained ot all times. If full
implementation of the approved plan does not provide for effective control, additional erosion
and sedimentation control measures shall be implemented to control or treat the sediment source.

PLAN ALTERATIONS

This Erosion, Sedimentation, and Pollution Control Plan (ESPCP) s provided by the Department.
I't addresses the staged construction of the project on the basis of common construction methods
and technlques. If the Confractor elects to alter the staged constructlon from that shown In
the plans or utlllze constructlon techniques that render this plan Ineffective, the Contractor
shall revise the plans iIn accordance to Special Provision 161 of the contract.

The Contractor, the Certified Design Professional, and the WECS shall carefully evaluate this
plan prior to commencing land-disturbing activities. A major modification or deletion of
structural BMP’'s with a hydraulic component requires a formal revision of the ESPCP and the
signature of a GSWCC level-I1/-certified design professional. Additional BMP's may be added per
Special Provision I6/Control of Soil Erasion and Sedimentation.

TEMPORARY MULCHING

EPD General Permit GAR 100002 states that any disturbed area where construction activities have
temporarily or permanently ceased shall be stabilized within 14 days of such cessation as soon
as practicable with a sultable materlal |isted In Standard Speciflcatlon (or Speclal Provision)
Sectlons 163, 700, or 71I. However In speclal cases, the Project Engineer may require fthe
contractor to perform stabilization more often than 14 days.

VEGETATION AND PLANTING SCHEDULE

Al'l temporary and permanent vegetative practices including plant species, planting dates,
seeding, fertilizing, Iliming, and mulching for 1his project can be found in Section 700 of the
current editfon of the Department’s Standard Specl/flcatlons (or speclal provisions) and other
applicable contract documents, or landscaping plans.

SEQUENCE OF MAJOR ACTIVITIES

The Contractor [s responsible for developing the construction schedule for the project. The
construction schedule for this project shall be submitted after the project is awarded along
with the NOI. A copy of the construction schedule shall be maintained at the project site.

The project budget includes sufficient funds for the payment of construction exits. The
Contractor s responsible for establishing at least one (1) construction exit per 1he
specifications of the construction exit detail included in this ESPCP. To facilitate project
logistics, the Contractor is also responsible for selecting the location(s) of the construction
exiti(s).

The Initial BMP installation Is shown in the Initial phase and this Includes all perimeter silt
fence controls and ditch checks. The silt fence shall be installed concurrent with clearing and
grubbing operations. Intermediate and final BMPs are shown throughout all stages of the
intermediate phase. The BMPs 1o be installed during these stages are inlel sediment ftraps,
construction exits, earth berms, temporary grassing, mulching, permanent grassing. These BUPs
shall be installed concurrently with mass grading operations with the exception of ditch checks
and inlet traps, which should be installed prior to mass grading operations. During mass
grading operations runoff from distrubed area must be directed to sediment confrol BMPs.
Sediment baslins are not utilized on this project due to adverse impacts of constructing and
removing the basin. Final BMPs included in this project are rip rap and grassing. These [tems
are installed during mass grading operations, but are noted on the plans as permanent BMPs for
final stabilization of thal stage.

PETROLEUM STORAGE, SPILLS AND LEAKS

These plans expressly delegate the responsibility of proper on-site hazardous material
management to the Contractor. The Contractor shall at a minimum provide an action plan and keep
the necessary materials on site for the capture, clean up, and disposal of any petroleum product,
or other hazardous material, leaks or spills associated with the servicing, refueling or
operation of any equipment utilized at the site. A copy of the action plan shall be submitted
to the Project Engineer and maintained on the project site. All personnel operating or
servicing equipment shall be familiar with the action plan. The Contractor shall not park,
refuel, or maintain equipment within stream buffers.

If the Confractor elects to store pefroleum products on slte, the Confractor shall prepare an
ESPCP addendum that addresses the additional BMPs needed for onsite storage and spill prevention
for petroleum products. This plan shall be prepared by a Certified Design Professional as
required by GARI00002 for inclusion with these plans. The Contractor’s attention is specifically
directed to Standard Specification 107-Legal Regulations and Responsibility to the public for
additional requirements.

SOIL SERIES INFORMATION

The following is a summary of the soils 1hat are expected fo be found on the project site:

Due to the size and scope of this project and the nature of Ssoil series maps, it is not
reasonably practical to delineate the precise locations of +the above Iisted soils on the
construction plans.  The NRCS soil survey and soil series maps for the project site are also
available anline at http://websoilsurvey.nrcs. usda. gov/.

POSTCONSTRUCTION BMP'S FOR STORMWATER MANAGEMENT

Al'l permanent postconsiruction BMP's are shown in the construction plans and in the ESPCP plan.
The postconstruction BMP's for this project consist of vegetation, permanent slope drains and/or
flumes, riprap at pipe outlets for velocity dissipation and outlet stabilization, vegetated
swales/ditches where practical, channel/ditch stabilization with turf reinforcing mats, riprap
and concrete ditch lining where necessary. The postconstruction BMP’sS will provide permanent
stabilization of the site and prevent abnormal transportation of sediment and pollutants into
recelving waters.)

SILT FENCE INSTALLATION WITH J HOOKS AND SPURS

Silt fence should never be run continuously. The silt fence should turn back into the fill or
slope to create small pockets that trap silt and force Stormwater to flow through the silt fence.
This technique Is called using J hooks (or spurs). The J hooks shall be utilized on all silt
fences that are located around the perimeter of the project and along the toe of embankments or
slopes. The J hooks shall be spaced In accordance with GDOT Construction Detall D-24C. The
maximum J-hook Spacing is reached when the fop of the J hook is al the same elevation as the
bottom of the Immedlately upgradlent J hook. J Hooks shall be pald for as sllit fence Items per
I'inear foof. All costs and other Incidental Items are iIncluded In cost of installing and
maintaining the silt fence.

SITE STABLIZATION AND BMP MAINTENANCE MEASURES

See the Department’s Standard Specifications (or Special Provisions) 16/, 163,
and other contract documents for stabilization and malntenance measures

165, 100, 711,

WASTE DISPOSAL

Where attainable, locate waste collection areas, dumpsters, trash cans and portable foilets at
least 50 feet away from streets, gqutters, watercourses and storm drains. Secondary containment
shall be provided around [Iiquid waste collection areas to minimize the [ikellhood of
contaminated discharges. The Contractor shall comply with applicable state and local waste
storage and dlsposal requlations and obtaln all necessary permits. Solld materials, Including
bullding materials, shall not be dlscharged to Waters of the State, unless authorized by a
Section 404 Permit.

INSPECTONS

The primary permittee (GDOT) must retain the design professional who prepared the ESPCP, or an
alternative design professional approved by EPD in writing, to inspect the installalion of the
initial sediment storage requirements and perimeter control BMPs within seven (7) days of
installation over the entire infrastructure project. Alternatively, for linear infrastructure
projects, the permittee must retain either of these personnel to Inspect the initial sediment
storage requirements and perimeter control BMPs for the initial segment, as defined by Part
IV.A. 5. of the current GARIQ0002 Permit, withln seven (7) days of Installallon and all sedIment
basins within the entire linear infrastructure project within seven (7) days of installation.
The inspecting design professional shall report the results to the primary permittee within
seven (7) days, and the permittee must correct all deficiencies within two (2) business days of
receipt of the inspection report, unless on-site weather conditions are such that more time is
required. Additionally, the Department’s Construction Project Engineer will be responsible for
all subsequent seven-day inspections for all new BMP Installations.

All other inspections shall be documented on the appropriate Department inspection forms. See
Standard Specification f(or Special Provision) 167 and other contract documents for inspection
requlrements. These Inspectlons shall continue wuntll the Notlce of Terminatlon (NOT) s
submitted.

Failure to perform inspections as required by the contract documents and the NPDES permit shall
result in the cessation of all construction activities with the exception of Traffic Control and
Erosion Control. Continued failure to perform inspections shall result in non-refundable
deductions as specified in the contract documents.

NONSTORMWATER DISCHARGES

Nonstormwater discharges defined in Part [11.A 2 of the NPDES Permit will be identified after
construction has commenced. These discharges shall be subject fo the same requirements as storm
water discharges required by the Georgia Erosion and Sedimentation Control Act, the NPDES Permit,
the Clean Water Act, the Manual for Erosion and Sediment Control In Georgia, Department
Standards, and other contract documents. The NPDES does not authorize the discharge of soaps or
solvents used in vehicle and equipment washing or the discharge of wastewater containing stucco,
paint,olls, curing compounds, and other construction materials.

DEWATERING AND PUMPING ACTIVITIES

Any pumped discharge from an excavation or disturbed area shall be routed through an
appropriately sized sediment basin, silt fllter bag, or shall be freated equivalently with
suitable BMP's.  The contractor shall ensure the post BMP treated discharge s sheet flowing.
Failure to create sheet flow will obligate the contractor to perform water quality sampling of
pumped discharges. The contractor shall prepare sampling plans in accordance with the current
GARI100002 NPDES permit by utilizing a Certified Design Professional. No separate payment will
be made for water quality sampling of pump discharges.

OTHER CONTROLS

The Cantractor shall follow this ESPCP and ensure and demonstrate compliance with all applicable
State and/or local regulations for waste disposal, sanitary sewer and septic systems, and
petroleum storage.

The Contractor shall control dust from the site in accordance with Sectlon 161 of the current
editlon of the Department’s Standard Specifications.

RETENTION OF RECORDS

The Department willl retaln all records related to the Implementatlon of this ESPCP In accordance
with Part IV.F of the General Permit GARI00002.

SEDIMENT STORAGE

The site has a total dlsturbed area of 2.213 acres. The following table summarizes the required
and avallable sediment storage for every outfall on this project. The Contractor shall provide
and maintalin the storage volumes for the BUP's specified In this fable.
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Outfall 1A 0.179 0.123 11.993] 31.598 2 31.6]
Outfall 1B 0.114 0.110 7.638] 36.199 1 15.8 68 204
Outfall 2 0.070 0.024 4.69] 15.799 1 15.8
Outfall 3B 0.129 0.035 8.643] 15.799 1 15.8
Outfall 4A 0.140 0.007 9.38] 37.011 2 31.6]
Outfall 4B 0.079 0.048 5.293] 15.799 1 15.8
Outfall 3A 0.961 0.408 64.387] 140.896 4 63.2 259 77.7
Outfall 3C 0.266 0.207 17.822] 201.098 2 31.6] 565 169.5
*Qutfall 3D 1.125 0.323 75.375 52.8 1 5.413| 3| 47.4
Outfall 3E 1.024 0.489 68.608] 78.995| 5 79.0
Outfall 5 0.244 0.042 16.348| 32.1 107, 321
Total Sheet Flow 0.397 0.397 26.6258 525.9] 1753 525.9

*NOTE: Sediment storage below the 67 cy/yd drained is not achieved at this outfall due to the limited site

available for the installation of BMPs. The maximum number of BMPs by the Manual in an effort fto
storage requirement. Contractor shall maintain ditch checks installed In the initial phase ta fhe
practicable during grading operations to alleviate downstream impacts. Contractor shall mulch dis
immediately after completion of grading operations within the [imits of this outfall. The BMPs in
this plan should be sufficient to control erosion and prevent sediment from leaving the project.

To prevent runoff from bypassing inlet sediment fraps, a temporary sump shall be installed
around all inlet sediment traps that are not located in a low point or an excavated sump.
Construct temporary sumps In accordance with Construction Detall D-24C. Temporary sumps shall be
Installed In a manner that ensures stormwater does not bypass the Inlet. The Contractor may
submit alternate temporary containment berm designs to the Project Engineer for approval.

TEMPORARY SEDIMENT BASIN DETAILS:

Sediment basins are not utilized on this project due to Ilimited work area needed to consiruct
and remove the basin In the median.

USE OF ALTERNATIVE AND/OR ADDITIONAL BMPS:

No alternative or additional BMPs will be used on this project.
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